Project: Clark Store PUD
Project No: 2025-002
Original Date: May 28, 2024
Original Total Estimate:

Revision No.	Prepared By:	Total Estimate

Item No	Improvement Description	Original Estimate [a] Unit	Estimated Quantity	Estimated Unit Price	Subtotal Cost				Total
	Private								
	Utility Work								
	Septic repair work	1	LS	$ 100,000.00	$ 100,000.0				$ 100,000.0
	Well Work	1	LS	$ 50,000.00	$ 50,000.0				$ 50,000.0
	Exterior Improvements								
	Exterior Improvements	1	LS	$100,000.00	$ 100,000.0				$ 100,000.0
	Private								
								Total Private	$ 250,000.0
	TOTAL COMMITMENT GUARANTEE REQUIRED								$ 250,000.00